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The following documents are incorporated into and made a material part of this contract.

GENERAL PROVISIONS: Cost-Reimbursement with Commercial Organizations Contract R 8/01, with
Incorporated Exhibits.

=  Management of Government Property in the Possession of Contractors, Form JPL 0968

= Release of Information, Form JPL 1737

= Affiliate Access Report, Form JPL 1943

= Notification to Prospective Contractors of JPL's Ethics Policies and Anti-Kickback Hotline, Form JPL
2385

= Certifications, Form JPL 2892

= Asbestos Notification, Form JPL 2895

ADDITIONAL GENERAL PROVISIONS (AGPs)

Cost Accounting Standards and Administration of Cost Accounting Standards R 4/99
or

Disclosure and Consistency of Cost Accounting Practices, and Administration of Cost Accounting Standards
R 4/99

New Technology R 8/01
Prime Contract Expiration — Cost/CREI
Safety and Health R 4/00
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PREAMBLE

This Contract, entered into on by and between the CALIFORNIA INSTITUTE OF
TECHNOLOGY (hereinafter called the “Ingtitute” or “JPL"), a corporation organized and existing under the
laws of the State of California, and (hereinafter called the “ Contractor”), a corporation organized and existing
under the laws of the State of and congtituting a subcontract under Prime Contract NAS7-1407 between the
Ingtitute and the Government;

WITNESSETH THAT:
The Contractor agreesto furnish and deliver the supplies and perform the services set forth in this Contract for
the consideration stated herein.
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SCHEDULE

ARTICLE 1. STATEMENT OF WORK AND DELIVERY INSTRUCTIONS

1.0

The Contractor shall provide the necessary labor, materials, special tools,
facilities, services, test equipment and management to design, fabricate,
hybridize, test and deliver engineering and flight Si:Asimpurity band
conduction detectors hybridized to cryo-readouts and mounted on
motherboards as specified below.

In the performance of this effort the Contractor shall perform the following

tasks:

1.1 Design, Fabrication, Hybridization, Assembly and Test.

111 Deveop aSi:Asimpurity band detector array:

112

1111

1112

1113

Design, layout and procure a nominal 1024x1024 array
mask set according to the architectural design requirements
listed in Section 2 of Exhibit I, entitled the James Webb
Space Telescope (JWST) Mid-Infrared Instrument (MIRI)
Detector Requirements Document.

Develop AR coating(s) for the imager to cover the entire
IR wavelength range (5 to 28 mm) and for the spectrometer
covering two ranges (5 to 12 nm and 12 to 28 nmm).

Fabricate at |east two (2) lots of Si:Asimpurity band
detectors. (The Contractor shall decideif the AR
coating(s) will be applied to the Si:Aswafers or to the
individual hybrid arrays).

1.1.1.4 Test and characterize each lot. This characterization shall

include as a minimum: QE, spectral response, and
operability, measured at 7K on at |least two (2) die from
three (3) different wafers. Dark current propertiesat 7 K
shall be estimated from measurements taken at higher
temperatures.

Develop alow noise cryogenic readout

1.1.2.1 Design, layout and procure anominal 1024x1024 array

mask set according to the architectural design requirements
listed in Section 2 of Exhibit I, entitled “ IWST/MIRI
Detector Requirements Document.”

1.1.2.2 Fabricate at least two (2) lots of cryo-readouts

1.1.2.3 Probetest al readout die from al the process wafers.

Contract No. TBA
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1.1.2.4 Characterize the readout lots. This characterization shall
include as a minimum: operability, noise and dynamic
range, all measured at 7K on at least two (2) parts from at
least three (3) different wafers.

1.1.3 Hybridization, packaging and test

1.1.3.1 Design and procure motherboards with the interface, form
factor, and materials coordinated with JPL’ s instrument
design group.

1.1.3.2 Hybridize at |least 40 Si:As detectors to the readouts from
any lot or combination of lots and mount them on either
chip carriers or onto the motherboards for cryo-testing at
your facilities, JPL, NASA Ames, and other groups as
requested by JPL. Apply AR coating if the Si:Aswafers are
uncoated.

1.1.3.3 Test all the“good” operational hybridsat 7K. These tests
should include as a minimum: total SCA noise,
responsivity (QE), well capacity, pixel operability, and
uniformity. These tests should be performed under the
observational conditionslisted in Section 5 of Exhibit I.

1.1.3.4 Demount from chip carrier and mount on motherboards
from JPL selected hybrids, if they were delivered and
tested on chip carriers. Warm test to confirm that no
damage or degradation has occurred.

114 Data

Establish, maintain and provide a database to archive all relevant
test data. All test data shall be made available to JPL fifteen (15)
days after taking the data. This archive shall be maintained for a
minimum of ten (10) years after delivery of the last hybrid. The
data shall include:

1.1.4.1 Detector data on all the different Si:As detector types 15 days after taking the
fabricated and tested as specified in section 1.1.1.4 data

1.1.4.2 Readout datafrom all the readout fabricated and tested as 15 days after taking the
specified in paragraphs 1.1.2.3 and 1.1.2.4. data

1.1.4.3 Room temperature and cryogenic test dataon al the 15 days after taking the
hybrids fabricated and tested as specified in paragraph data
1.1.33.

115 Program support

Provide technical support for the detailed hybrid teststo be
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12

13

14

performed at JPL and NASA Ames and other groups. These tests
include but are not limited to cryogenic performance tests, QA,
environmental and radiation tests.

Deliverables (Need date of first part isindicated in the right column):

121

122

123

124

125

126

Two (2) sample hybrid arrays similar in character to the ones that
will be delivered in this program to be used for JPL test station
development.

Four (4) sample readouts (bare multiplexers) from each lot
fabricated in this program, mounted on appropriate chip carriers.
Deliver one (1) month after completing the probe testing of each
readout |ot.

Twenty (20) hybrids from the first detector and readout lots, the
engineering lots, mounted on chip carriers or motherboards.
Deliver in aperiod of three (3) months with the first deliveries one
month after the start of the hybridization and packaging.

Ten (10) hybrids, selected by JPL, AR coated, mounted and
bonded to motherboards using the flight pads, if the hybrids were
delivered and tested on chip carriers.

Twenty (20) hybrids from the final detector and readout lots, or any

lots, mounted on chip carriers or onto motherboards. Deliver ina
period of three (3) months with the first deliveries one month after
the start of the hybridization and packaging.

Twelve (12) hybrids, selected by JPL, AR coated, mounted and
bonded to motherboards using the flight pads, if the hybrids were
delivered and tested on chip carriers.

Program Plans and Data Review:

131

132

Prepare and submit all data as defined in Exhibit 11 (Contract Data
Requirements List and Data Requirements Description) to JPL

Implement provisions of the plans required in Exhibit 11 subsequent

to JPL approval

Program Reviews:

141

142

143

Preliminary Design Review (PDR) package and PDR at the
contractor’ sfacility.

Critical Design Review (CDR) package and CDR at the
contractor’ s facility at least one (1) month before the schedule
fabrication of thefirst lot.

Second CDR at the contractor's facility if either the detector or the
readout need to be re-designed or re-layout at least one (1) month

Contract No. TBA

One Month ADOC

8 Months ADOC

11 Months ADOC

19 Months ADOC

26 Months ADOC

30 Months ADOC

2 months ADOC

1 month before the start
of processes

1 month before the start
of the processes
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before the scheduled fabrication of the second lot.
144 Datareview at the contractor’sfacility As Required

15 Management and technical liaison and Program meetings:

151 The Contractor shall assign a cognizant technical person as the
focal point for technical responsibilities

15.2 Maintain informal technical liaison between JPL’s Contract
Technical Manager, and his alternate to permit JPL’ stimely
involvement in relevant technical meetings, technical reviews, and
problem solving sessions at the Contractor’ s facility.

1.5.3 Conduct informal quarterly program meetings at the contractor’s
facility to evaluate the program's technical, schedule and budget
progress.

154 Participate in amonthly telecon that addresses accomplishments,
status of activities, problem status, cost and schedule variances
identified in your Monthly Status Report in MA 003. The
Contractor Program Manager should be the focal point for this
telecon.

155 Provide Status Reports by e-mail monthly reportsin Adobe PDF
format. The monthly report shall include abrief technical status
report and the monthly schedule progress and costs.

1.6 Advanced Notification

Provide advanced natification to JPL personal asfollows:

16.1 Tothe Cognizant Quality Assurance Representative or the JPL
Contract Technical Manager (CTM), two (2) working daysin
advance of Contractor Material Review Board (MRB) activities
that involve repair or use-as-is disposition to permit JPL review
and participation in the approval or disapprova of MRB decisions.

1.6.2 Tothe cognizant Quality Assurance Representative or JPL CTM
two (2) working daysin advance of a Mandatory Inspection Point
(MIP) asidentified in the Manufacturing and test flow chartsin
Exhibit [1/QA-001.
Exhibits

The following Exhibits are hereby incorporated into and made a part of this
Contract:

2.1 Exhibit | — Mid-Infrared Instrument (MIRI) Detector Requirements Document,
D-24161 for the James Web Space Telescope, dated 04/2/03

2.2 Exhibit Il — Contract Data Requirements List, dated 02/28/03
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3.0

4.0

JPL will:

31

3.2

3.3

34

35

3.6

Review and approve or disapprove documents submitted by the Contractor
within ten (10) working days after receipt at JPL by the Contract
Negotiator, If no response has been received, the Contractor shall proceed
asif approval has been given.

Provide interface documents to design and fabricate the motherboard.

Provide tested and selected SCAs to be demounted, AR coated and
mounted on motherboards if the hybrids do not aready have AR coatings
and/or were delivered and tested on chip carriers.

Provide the JPL documents mentioned in Exhibits | through 11.

Resolve technical issues with the Contractor on atimely basis and provide
in-scope technical direction in writing via Technical Direction Memoranda
(TDM’s) as necessary by the JPL Contract Negotiator

Provide a Quality Assurance Representative to witness formal, final
acceptance tests (as JPL deems necessary), to inspect parts (as JPL deems
necessary), and to participate in all MRB actions that require “repair” or
“use-as-is’ disposition.

Delivery Instructions

4.1

4.2

Or

4.3

Except as otherwise provided in this Contract, the point of inspection, fina
acceptance and delivery of all supplies deliverable under this Contract shall
be the Jet Propulsion Laboratory, 4800 Oak Grove Drive, Pasadena,
California91109. All such supplies shall be packaged, packed, or boxed,
crated in such a manner to ensure safe delivery and shall be shipped prepaid
and at the Contractor’ s expense to the point of delivery.

The Contractor shall furnish the Contracting Officer (CO) with the annual

and final reports of reportable items described in the Article entitled “New
Technology.” Copies of transmittal letters for those reports shall be sent to
the Intellectual Property Office (IPO) and to the cognizant JPL Negotiator.

The Contractor shall provide the Contracting Officer (CO) the annual and
final reports of subject inventions described in the Article entitled “ Patents
Rights — Retention by the Contractor (Short Form).” Copies of transmittal
letters shall be sent to the Intellectual Property Office (IPO) and to the
cognizant JPL Negotiator.

Contract No. TBA
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ARTICLE 2. ALLOWABLE COSTS, FIXED FEE AND PAYMENT.

10

20

3.0

4.0

5.0

Estimated Cost and Fixed Fee.

Estimated Cost:  $
Fixed Fee: $
Tota: $

Subject to any equitabl e adjustment which is otherwise provided for under the provisions of this
Contract, the fixed fee stated above shall remain constant for the performance of the work under
this Contract. There shall be no adjustment in the amount of fixed fee or any claim for increased
fixed fee because of errors or omissions made in computing the estimated cost or the fact that the
actual cost varies from the estimated cost.

The total amount allotted to this Contract is $
Precontract Costs. There shall be no allowance for costs incurred prior to the date of this Contract.

If this Definitive Contract has been preceded by a L etter Contract, the phrase "date of this
Contract" as used in this paragraph 2.0 shall mean the effective date of the Letter Contract.

Payment of Fixed Fee. The fixed fee payable under this Contract shall be paid to the Contractor in
monthly installments based upon the percentage of work completed as estimated by the Contractor
and approved by JPL; subject, however, to the provisions of the "Allowable Cost and Payment”
Article of this Contract.

Invoices. Invoices shall be submitted, in triplicate, to JPL Subcontract Payment Group, 4800 Oak
Grove Drive, Pasadena, California 91109.

Allowable Costs. For the purpose of determining the amounts payabl e to the Contractor under this
Contract, the allowability of costs shall be determined in accordance with the General Provision
(GP) of this Contract entitled "Allowable Cost and Payment;" provided, however, that in
determining the allowability of costs, the advance understandings, if any, on particular items of
cost set forth below shall be given effect. In the event of any inconsistency between such advance
understandings and the cost principles referred to in the "Allowable Cost and Payment" GP
referenced above, the cost principles shall prevail.

51 Direct Costs:
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ARTICLE 3. SPECIAL PROVISIONS

1.0 Key Personnel and Facilities

The personnel and/or facilities, if any, specified below in paragraph (*) are considered essential to the
work being performed hereunder. Prior to removing, replacing, or diverting any of the specified
individuals or facilities, the Contractor shall notify JPL reasonably in advance and shall summit
justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact on
this Contract. No diversion shall be made by the Contractor without the written consent of JPL;
provided, that JPL may ratify in writing the change, and such ratification shall constitute the consent of
JPL required by this Article. Paragraph (b) below may, with the consent of the Contracting parties, be

amended from time to time during the course of the Contract to either add or delete personnel and/or
facilities, as appropriate.

The following Contractor personnel shall be considered Key Personnel under this Contract:

2.0 Taxes—Withholding

JPL may withhold from any payments, which are due and payable under the Contract, such amounts
that JPL determines must be withheld in compliance with State and/or Federal Tax Withholding
requirements. JPL shall not be liable for amounts incorrectly withheld under this Provision; provided,
however, that if JPL determines that any amounts due to the Contractor have been incorrectly
withheld, and said amounts have not already been remitted to the taxing authority, JPL will pay such
amounts to the Contractor within a reasonable period of time.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year first above
written.

CALIFORNIA INSTITUTE OF TECHNOLOGY

By

{TYPE NAME OF ACQUISITION REP HERE}

(Title)

{TYPE NAME OF CONTRACTOR HERE}

By

(Signature)

(Typed Name)

(Title)

Instructions to Contractor: Do not insert date on Preamble page.
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